
Project Brief 
Road Safety Feasibility Study 
Calne Without Parish Council 

 

1 Introduction 
 

1.1 Calne Without Parish Council approved the commissioning of a project to carry out a 
feasibility study into the road safety issues within the Parish The Council has however 
identified a number of road safety issues for which the standard solutions are 
inappropriate to the locations and the problems and are seeking environmentally 
sensitive alternatives to the more standard urban highway solutions. 
 

1.2 The feasibility study should identify a number of location appropriate solutions to the 
real problems experienced by residents. 

 

2 Background 
 

2.1 Calne Without Parish Council covers the rural area that surround the town of Calne in 
Wiltshire. The Parish includes the large village of Derry Hill and Studley and smaller 
communities of Stockley, Calstone and Lower Compton. A large part of the area is 
covered by the Bowood Estate. The Parish has 3 A roads the A4, A342 and A3012 
running through it. Recent moves to improve air quality in Calne Town centre have 
seen traffic, in particular HGV’s, removed from Calne Town centre and moved on to 
the surrounding rural routes through Calne Without. 

 

2.2 The rural communities have seen significant increases in traffic and the conflict 
between users, walkers, cyclists, horse riders, cars, HGV s and agricultural vehicles is a 
constant cause of concern to local residents. Perceptions are of traffic, which is rat 
running, travelling too fast and is too big for the rural roads and that the pressure on 
the main roads is ever increasing. 

 

2.3 The Parish Council has sought through the Wiltshire Council Community Area 
Transport Group to address the concerns of locals but often the problems do not meet 
the criteria for action by the Highways Authority or the solutions themselves are not 
effective to the identified problems. 

 

2.4 The Parish Council has decided to commission a feasibility study to look at the 
Parishes problem areas and come up with environmentally sensitive and appropriate 
solutions to the actual and perceived traffic safety issues. 

 



2.5 The report will be used by the Parish Council to identify a number of projects for the 
Parish Council to engage in either on its own or in partnership with adjacent Parishes 
or Wiltshire Council to improve road safety. The Parish Council is in receipt of 
Community Infrastructure Levy Funds which it could use to fund certain 
improvements. The Report will also inform the review of the Calne Area 
Neighbourhood Plan. And help in the review of any developer that may come to the 
attention of the Parish Council. 

 

2.6 Successful plans are built on a thorough and comprehensive understanding of the 
special qualities and circumstances that combine to create an individual place. 

 

2.7 The Parish Council understands that if you want drivers to respect the rural areas 
roads and villages then you must make them clearly identifiable as areas where 
pedestrians, cyclists and horse riders will be sharing the road and may have priority in 
certain areas. 

 
“If you want drivers to behave as they should in a village, make sure it feels like a village” 
Hans Monderman 1945-2008 
 

3 Contact Information 
The Project is being taken forward by two Councillors supported by the Parish Clerk. The 
contact information for each is as follows:  
 
Tenders should be returned to the Parish Clerk by the first week in April. 
 

Cllr Jim Cook Jim.cook@calnewithout-
pc.gov.uk 

 

Cllr Keith Robbins Keith.robbins@calnewithout-
pc.gov.uk 

 

Sarah Glen (Clerk) clerk@calnewithou-
pc.gov.uk 

07771888956 

 
 

4 Project Objectives 
To make appropriate use of the following principles 

• Improve road safety for all users; 

• Create shared spaces where the traditional distinction between space for 
pedestrians and space for vehicles is minimised or abolished; 

• Use inherently rural features such as hedges, banks, walls, the position of buildings 
and bridges as features to naturally calm traffic; 

• Ensure that clutter is kept to the minimum necessary for the safe operation of the 
road network; 

• Ensure that whatever works are carried out conserve and enhance the 
distinctiveness of the area. 

       .     Reduce accident risk on Parish A roads at the junction with minor roads. 



 
 

5 Project details 
 

5.1 For each of the specific locations below the objective of the project is to identify 
measures to reduce / alleviate the problems and improve safety through the use of 
highway acceptable environmentally led solutions. 

 

Location Problem 

Church Road, Derry Hill  Speeding, ‘Rat Running’ and Traffic Calming 

Studley Lane Speeding, Pedestrian Safety and Cyclist 
Safety. 

Studley Crossroads Junction safety, accident Hazard; 
potentially linked to ‘Rat Running’ 

Church Road (and Lansdowne Crescent 
East) 

Daytime parking and school ‘pick up and 
drop off times’, Speeding 

Church Road A342 junction Sight lines (to the left) for right hand turns. 

Ratford  Conflict between Horse Riders and motorist 
Sandy Lane  Safety, traffic speeds and HGV’s too wide to 

pass 
Mile Elm Accident black spot on the bends 

Broads Green Safety, traffic speeds and rat running 
conflict between traffic pedestrians, cyclists 
and horse riders 

Stockley Safety, rat running, HGVs, conflict between 
traffic and pedestrians and cyclists. 

Blacklands HGV traffic and rat running 

Lower Compton Safety, HGVs and traffic speeds. 

A342 Old Derry Hill /A4 junction Safety, speeding and right turns onto A4 

A4 Forest Gate Complex / Causeway Garage Safety, turning right from A4 onto A342 
 
 

5.2 For each of the identified locations a solution or number of solutions should be 
identified, evaluated and costed. The solutions should be categorised into a hierarchy 
according to the ease and cost of the solution and must identify any traffic regulation 
orders required for their completion. 

 

5.3 The proposal should outline the methodology to be adopted for the feasibility study, 
the anticipated scope of the work, the timescale for the work, the cost and proposed 
output.  The proposal should make provision for an initiation conference which should 
identify key risks to delivery of the anticipated output, an interim report (ideally at the 
halfway point of the work) a final report and presentation to the council of the 
findings.   

 



6 Reporting 
 

6.1 The Parish Council will expect an interim report which identifies the key findings of the 
initial scoping and survey work and an outline of the anticipated outcomes. The Parish 
Council will at this stage, if necessary, identify its priorities for the schemes to be 
taken forward for further analysis. 

 

6.2 The feasibility report will also be required to identify the potential costs for 
improvements, the delivery risks and timescales as well as the requirements for 
official consultation.   

 

6.3 Opportunities for external funding of any enhancements should also be identified. 

 

7 Project Team and Experience 
 

Contractors applying to undertake the work will be requested to provide evidence of 
competence, ideally with examples of similar work within this sector and details of the team 
that will be carrying out the work. 
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